



**EAST SEPIK PROVINCIAL ADMINISTRATION**  
**Office of Provincial Supplies and Tenders Board**  
**Office of the Chairman**

TELEPHONE: (675) 456 2146  
 FACSIMILE: (675) 456 2860

BMS Free Mail Bag  
 WEWAK, ESP

## Notification of Award

East Sepik PSTB No 25/2015 & IFB No: RPHSDP/NCB/CW/18/1115  
 COMMUNITY HEALTH POST AT BRIGITI IN MAPRIK DISTRICT

Bidders that submitted the Bid		Bids Evaluated		Bids Rejected	
Name of Bidder	Bid Prices as read out at Bid Opening (PGK, inc. of GST)	Name of Bidder	Evaluated Prices (PGK, inc. of GST)	Name of Bidder	Reason for Rejection
1. Kitek Investments Ltd	2,738,412.60	1. Kitek Investments Ltd	2,738,412.60		
2. W&D Construction Ltd	4,305,262.50	2. W&D Construction Ltd	4,305,262.50		
3. Rhodes Project Services Pty Ltd	4,772,527.40	3. Rhodes Project Services Pty Ltd	4,772,527.40		
4. Waiyu Building & Construction Ltd	3,690,423.17	4. Waiyu Building & Construction Ltd	3,690,423.17		
5. Lapwing Construction Ltd	3,851,254.95	5. Lapwing Construction Ltd	3,851,254.95		
6. Dieter Service Engineering Ltd	4,398,962.00	6. Dieter Service Engineering Ltd	4,398,962.00		
7. Boselek & Sons Construction Ltd	3,945,146.83	7. Boselek & Sons Construction Ltd	3,945,146.83		
8. GS5 Ltd	2,972,000.52			1. GS5 Ltd	Newly registered company – less than 3 years construction experience
9. Cane Construction Ltd	3,271,494.15	8. Cane Construction Ltd	3,271,494.15		
10. Kenpowy Concrete Products Ltd	3,775,461.50			2. Kenpowy Concrete Products Ltd	Did not submit signed Letter of Bid and Bid Securing Declaration Form
11. Arjo Plumbing Services Ltd	4,002,878.88			3. Arjo Plumbing Services Ltd	Did not submit signed Bid Securing Declaration Form

**Name of Winning Bidder, and the price it offered:** Lapwing Construction Ltd for K3,851,254.95 being the lowest evaluated substantially responsive bidder among the responsive qualified bidders.

**Duration and summary scope of contract awarded:** A contract was awarded to Lapwing Construction Ltd for K3,851,254.95 (inclusive of GST) for the construction and completion of a community health post, 3 staff houses, a ablution block, 1 generator shed and 1 incinerator shed at Brigiti in Maprik District starting August 2016 over 10 months construction period.

*Note: All unsuccessful bidders were informed in writing stating the grounds on which the bids were not selected. Bidders who wish to make inquiry can do so in writing.*

Yours sincerely,

  
 Mrs. Elizabeth Kapurangi  
 Chairman - Provincial Supplies and Tenders Board  
 Acting Provincial Administrator

23 JUNE 2016

