



MOROBE PROVINCIAL ADMINISTRATION

TELEPHONE: 473 1520/1522
FACSMILE: 472 4745

PROVINCIAL SUPPLY & TENDERS BOARD
P O Box 572
LAE
Morobe Province

Notification of Award

PSTB No 09/2016 & IFB No: RPHSDP/NCB/CW/29/1016
COMMUNITY HEALTH POST AT GARASA IN BULOLO DISTRICT

Bidders that submitted the Bid		Bids Evaluated		Bids Rejected	
Name of Bidder	Bid Prices as read out at Bid Opening (PGK, inc. of GST)	Name of Bidder	Evaluated Prices (PGK, inc. of GST)	Name of Bidder	Reason for Rejection
1. Lapwing Construction Ltd	4,341,199.35	Lapwing Construction Ltd	4,341,199.35		
2. Parohu Ltd	3,944,892.25	Parohu Ltd	3,944,892.25		
3. Mobile Construction & Welding Ltd	3,252,581.90	Mobile Construction & Welding Ltd	3,252,581.90		
4. AFI Construction Ltd	4,697,000.00	AFI Construction Ltd	4,697,000.00		
5. Associated Builders Contractors Ltd	6,594,202.26	Associated Builders Contractors Ltd	6,594,202.26		
6. Wenet Building Construction Ltd	3,717,410.70			Wenet Building Construction Ltd	Didn't furnish relevant required information for assessing bidder's qualification
7. Temasek Engineering Co Ltd	4,469,848.92	Temasek Engineering Co Ltd	4,469,848.92		
8. Steward Construction Consultants Ltd	4,559,147.10	Steward Construction Consultants Ltd	4,559,147.10		
9. Rhodes Project Services Pty Ltd	5,453,578.76	Rhodes Project Services Pty Ltd	5,453,578.76		
10. PNG Construction Ltd	4,984,216.24	PNG Construction Ltd	4,984,216.24		
11. Regional Engineering Construction Ltd	5,430,163.15	Regional Engineering Construction Ltd	5,430,163.15		
12. HBS PNG Ltd	4,767,803.88	HBS PNG Ltd	4,767,803.88		
13. Abesa Building & Maintenance Contractor Ltd	8,069,194.10			Abesa Building & Maintenance Contractor Ltd	Didn't furnish relevant required information for assessing bidder's qualification

Name of Winning Bidder, and the price it offered: HBS PNG Ltd for K4,767,803.88 being the lowest evaluated substantially responsive bidder among the responsive qualified bidders.

Duration and summary scope of contract awarded: A contract was awarded to HBS PNG Ltd for K4,767,803.88 (inclusive of GST) for the construction and completion of a community health post, 3 staff houses, 1 ablution block, 1 generator

- block and 1 incinerator shed at Garasa in Bulolo District starting April 2017 over 12 months construction period.

Yours sincerely,



Sheila Harou
Provincial Administrator &
Chairperson – Morobe Provincial Supply and Tenders Board

Date: 25th MARCH 2017